

Regd. Post with Ack. Due

**SOUTHERN POWER DISTRIBUTION COMPANY OF A.P. LTD.
TIRUPATI
LETTER OF ACCEPTANCE**

From
Executive Director/Projects,
APSPDCL,
Tirupati.

To
The Executive Vice president
M/s PFC consulting Ltd
First floor Urjanidhi,
1, Barakambha lane
Connaught Place, New Delhi-1.

Lr.No.ED/Proj/DE/Proj/ADE-P/ IPDS LOA /D.No. 1855 /15 dt.12.06.2015

Sir,

Sub:- APSPDCL - Integrated Power Development Scheme”(IPDS) Scheme –
Appointment of M/s. PFCCL as Project Management Agency – Revised Letter of
Acceptance – Issued - Reg.

- Ref: 1) Minutes of Meeting held on 20.4.15
2) Guidelines issued on 19.02.2015
3) Lr No ED/Proj/DE/Proj/ADE-P2/ LOA /D.No. 1234/15 dt.24.5.15
4) LrNo 3/14-16/Mkt/APSPDCL/IPDS-PMA Dt 27.5.15
5) Office note approved Dt 11.6.15

LOA was issued to M/s. PFC Consulting Ltd as Project Management Agency (PMA) for
IPDS scheme @ 0.5% of the project cost as consultancy fee incl. of all taxes vide reference (3)
cited.

Vide reference (4) cited you have requested to issue revised LOA with a Consultancy fee
of **1% of the project cost (as per approved DPR) plus service tax extra** as applicable at the time
of payment and also requested to waive the requirement of Bank Guarantee on par with
APEPDCL LOA.

In this connection, APSPDCL after careful deliberations hereby accepted the request and
the revised the Consultancy fee to **1% of the project cost (as per approved DPR) plus service
tax extra with** exemption from furnishing Bank Guarantee for the consultancy works.


DESPATCHED

16/6/15

A separate project office should be established by you at Corporate Office/APSPDCL for monitoring and reporting the progress of the Project to management of APSPDCL.

Further, following are the details of the estimated projects cost for the IPDS:

Approved 3 Nos DPRS				
Sl.No	Grant No	Name of the circle	No of Towns covered	Approved DPR cost (Rs. Crs)
1	31551001	Guntur	13	81.54
2	31551002	Tirupati	8	45.7
3	31551003	Vijayawada	6	80.84
	Total (A)		27	208.08
5Nos DPRs submitted to M/s.PFCLtd., and sanction is awaited				
Sl.No	Name of the circle	No. of Towns covered	Estimated DPR cost (Rs. Crs)	
4	Ongole	4	28.02	
5	Nellore	4	28.40	
6	Kadapa	7	30.55	
7	Anantapur	7	29.11	
8	Kurnool	5	27.60	
	Total (B)	27	143.68	
	Grand Total (A+B)	54	351.76*	
* The DPR cost may vary depending upon the sanction of the project for the balance 5 Districts.				

Hence you are requested to come to this office along with Non-Judicial stamp paper, worth of Rs.100/- for signing the agreement/contract with APSPDCL within 21 days from the date of issue of this LOA.

Receipt of this LOA may be acknowledged.

Yours faithfully,


EXECUTIVE DIRECTOR/PROJECTS
APSPDCL : TIRUPATI

Copy submitted to the Advisor to the Secretary, Energy dept, AP secretariat, Hyderabad
Copy to the Chief Engineer/IT&Telecome/APtransco/Vidyuth soudha/Hyderabad

Agreement No. 14 /2015-16

Agreement
between

PFC Consulting Ltd.

and

Southern Power Distribution Company of A.P. Ltd.
(APSPDCL)

for

Project Management Agency Under Integrated
Power Development Scheme (IPDS)

CONSULTANT:

Sh. Yogesh Juneja

General Manager

PFC Consulting Ltd.

1st Floor, "Urjanidhi" 1, Barakhambha Lane,

Connaught Place, New Delhi – 110 001.

CLIENT

Smt. T. Vanaja

Executive Director/Projects

APSPDCL, Tirupati-517503

EXECUTIVE DIRECTOR
PROJECTS
APSPDCL::TIRUPATI

