Dakshinanchal Vidyut Vitran Nigam Ltd.
Urja Bhawan, 220 KV S/s, Bye Pass Road, Sikandra, Agra
Telefax. # 0562-2603736

No. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra Dated: 09.11.2015

Sub.:- Letter of Intent for Providing Consultancy Services for Projects Management under IPDS
(Integrated Power Development Scheme) to be carried out by DVVNL,Agra against Limited
tender specification no. DVVNL-MM/1525-2015.

Ph. No. 0265-2642942
Fax No. 2638382
email.: erda@erda.org

M/s Electrical Research and Development Association
ERDA Road GIDC, Makarpura
Vadodara-390010

Dear Sirs,

With reference to your offer and subsequent correspondences in respect to this office Limited Tender
No. DVVNL-MM/1525-2015 for PMA (Project Management Agency) for IPDS (Integrated Power
Development Scheme) in DVVNL, Agra, we intent to place an order on you for this work on prices, terms &
conditions of tender specification and as mentioned herein:-

1. PRICES & QUANTITIES :-

S.

No.

Name of Work

Approved
DPR Value
(in Rs. Crore)

PMA Charges
(in % of DPR
Value)

PMA Charges
(in Rs. Crore)

2

3

4

5

Consultancy Services for Projects Management to be carried out by
DVVNL in 17 Distribution Circles of DVVNL comprising 21
Districts of Uttar Pradesh under Integrated Power Development
Scheme (IPDS).( this will include to assist Discom in Preparation of
| |tender documents and award of works, Quality Control of material
and work . Supervision of Execution of proposed work and
successful execution of the projects, Hurdle management, Bill
verification of the Contractors, Project Monitoring and Co-
ordination between D.V.V.N_L. and the Contractors, etc.,)

Less Payable Amount as per PAYMENT SCHEDULE Clause
No-4.2 given under SPECIAL TERMS & CONDITIONS of Tender
Document @ 3% of the Contract Value shall be paid after timely
preparation and Submission of tender documents for the proposed - -
Electrification Works under IPDS that is to be prepared within 15
days after the award of the contract. (This activity is already done
by the DVVNL) '

765.22 0.50% 3.83

0.19

3.64

Net Payable Amount
Rs. 3.64 Crore calculated @ 0.50% of Approved DPR Costs

Note :-

I The above rate is inclusive of Service Tax. The same shall be deducted during the payments as per
prevailing applicable Law on it during the specific period of contract.

2 Approved Value of DPR is in-principle approved DPR value for DVVNL by the Monitoring
Committee that is communicated by Nodal Agency-PFC. The formal detail sanction of the same is
awaited. The same shall be modified accordingly, if any change in formal sanction of DPR is made by
the Nodal Agency.

3 If any activity(s) is completed by the DVVNL before placing the LOI, the payable amount for that
activity shall be deducted.

4 List of 17 Distribution Circles of DVVNL comprising 21 Districts (Annexure-1), List of Towns
covered (Annexure-2) and Summary of Submitted DPRs, Summary of in-principle approved DPRs
by the 4" Monitoring Committee (Annexure-3) are attached here. The given list of towns,
Distribution Circles and Districts under DVVNL is the same as was at the time of Start of DPR work,
which may change due to restructuring process by the DVVNL or State Government during the
process of PMA work.

5 The rates shall be FIRM during currency of the contract

2. Terms & Conditions :-
2.1 Total 17 No Detailed Project Reports (DPR) have been prepared and approved( in-principle) at the
level of Electricity Distribution Circle of DVVNL for 176 eligible project area (Urban/Semi-urban

- areas under DVVNL as per Government Definition).
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Basic information of existing electrical system may be obtained by the firm themselves through
uploaded DPRs at APDRP Portal, actual surveying of the project area, or through concerned S.E.,
EDC & Concerned EE, EDD. -

All rules and regulations of erstwhile UPSEB/UPPCL & DVVNL shall be observed.

S.E. (MM), DVVNL, Agra will be engineer of contract & CEO of this work. All necessary
approvals, payments etc. shall be endorsed by him.

The awarded rates are including of all required materials, T&Ps, manpower, logistics, etc. required
for successful completion of work. DVVNL shall be responsible only to share the required data/
information having with it. Office space with free electricity supply in office for the members
deputed by the consultant at DVVNL shall be under the responsibility of DVVNL

All other applicable terms & conditions shall be as given in tender document.

SCOPE OF WORK- to assist Discom in following activities-

Preparation and Submission of tender documents for the proposed Projects under the IPDS Scheme
as per Scheme Guidelines.

Tender Evaluation & Finalization of the proposed projects” work

Quality Control of material-Vendor Approval, GTP approval, inspection of material at vendors’
units, etc,

Supervision of Execution of proposed projects’ work

a. Material Chasing

Ensuring the delivery of inspected material at works’ site

>, Work Chasing

Hurdle management _

Bill verification of prospective Contractors

Project Monitoring and Co-ordination between D.V.V.N.L. and prospective Contractors

. Physical progress

. Financial progress

c. Co-ordination between various agencies involved in the project.

Measurement and Payments

Verification of measurements, bill of prospective Contractors, satisfactory completion certificates
and dispute resolution,

b
c.
d.
e
a
b

PAYMENT SCHEDULE :-

Following shall be payment schedule that shall prevail in case of absence of any otherwise guideline/
directive from the Government of India that shall be overruling on following-

No advance payment shall be paid.

5% of the Contract Value shall be paid after timely preparation and Submission of tender documents
for the proposed Electrification Works under IPDS that is to be prepared within
15 days after the award of the contract. The letter for start of this activity shall be communicated.
Note — As this activity is completed by DVVNL itself, this amount shall not be payable.

5% of the Contract Value shall be paid after award of the proposed Electrification Works under
IPDS to the Working Agencies that should be done within 90 days from the dates of Notification of
Tenders.

40% of the Contract Value shall be paid as fixed monthly retaining charges @ 1/24 of 40% of the
Contract Value per month. This payment shall be started from the date of award of the tendered
Works to the Working Agencies.

40% of the Contract Value shall be paid as variable fees against the receipt of verified bills from the
prospective projects’ contractors.

10% of the Contract Value shall be paid on final commissioning and Successful energization of the
work (Town-wise project) for which this PMC work is to be done.

The Firm shall not claim any extra charges towards fixed monthly charges if the completion of
proposed tendered turnkey work is over-run by 6 months beyond 24 months.

If the completion of proposed tendered turnkey work is completed before 24 months from the date of
award of the tendered Works to the Working Agencies, the Last and Final bill towards fixed monthly
charges shall be the balance of 40% of the Contract Value.

The payment of the bills shall be made by Executive Engineer (Administration), DVVNL, Agra as
per verification of these bills by the Engineer of the Contract.
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Definition of Project Cost :-

Following is the definition of Project Cost that shall prevail in case of absence of any otherwise
guideline/ directive from the Government of India that shall be overruling on following-

Mentioned Project Costs as given in this LOI as per in-principle approved DPRs by the 4"
Monitoring Committee that is communicated by Nodal Agency-PFC are provisional but shall be
considered Final till the Issue of Sanction Order of the projects’ works by the Government/ Nodal
Agency for which these PMC works are awarded OR in case the project(s) is (are) abandoned or
other such eventualities.

Actual Projects” Cost shall be the Approved and Sanctioned DPR Costs for the projects by the
Government for which these PMC works are awarded.

TIME SCHEDULE:

Preparation and Submission of tendered documents - within 15 days from the award of the contract
or as per PFC guidelines. Note —this activity is completed by DVVNL itself.

Tender Evaluation & Award of the proposed projects’ work for which these PMC works are awarded
- within 90 days from the dates of Notification of Tenders or as per PFC guidelines.

Completion of the proposed projects’ work for which these PMC works are awarded -Twenty Four
months + 6 months from the dates of Award of Tenders for the proposed projects” work or as per
PFC guidelines.

SECURITY DEPOSIT:

You shall have to submit a contract performance security equal to 5% of the contract value amounting
Rs. 18,20,000/- (Rupees : Eighteen Lacs Twenty Thousand only) in the form Bank Guarantee in
favour of Superintending Engineer (MM), DVVNL, Agra on Non judicial stamp paper as applicable as
per rules, issued from a Nationalized / Scheduled Bank within 30 days of Contract Agreement. The
above B.G. shall be valid initially for 24 months from the date of signing of contract agreement with a
claim period of another six months thereafter.

You are, therefore, requested to execute the formal contract agreement within 10 days from the date of
issue of this Letter of Intent. In case your acceptance is not received or you do not enter into an
agreement completing all the formalities including deposition of proper security within stipulated
period it shall be presumed that you are not interested in offer and action as per the terms / rules shall
be taken without further reference to you.

Kindly acknowledge the receipt of this letter.

?{'\

(Deepak Mittal)
Chief Engineer (MM)
AN g/‘

. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra Dated: 09.11.2015

Copy forwarded to the following for information and necessary action:-

Director (Technical), DVVNL, Agra.

Chief Engineer (Dist.), Agra/Aligarh/Kanpur/Jhansi/Banda Zone.

General Manager (Finance), DVVNL, Agra.

Superintending Engineer, EDC - Agra, Mathura, Mainpuri, Aligarh, Hathras, Etawah, Auraiya, Etah,
Farrukhabad, Kannauj, Firozabad, Kanpur, Banda, Jhansi, Orai & Hamirpur.

Superintending Engineer, EUDC — Mathura, Aligarh & Jhansi.

Executive Engineer (Administration), DVVNL, Agra.

(Deepak Mittal)
Chief Engineer (MM)

ol @




Annexure-1

List of 17 Distribution Circles of DVVNL comprising 21 Districts of
Uttar Pradesh under Integrated Power Development Scheme (IPDS)
against L.O.l. No. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra
dated 09.11.2015

S. No. Name of Circle District Zone
1 EDC Agra Agra Agra
2 EDC Firozabad Firozabad Agra
3 EDC Mainpuri Mainpuri Agra
4 EDC Mathura Mathura Agra
5 EUDC Mathura Mathura Agra
6 EDC Aligarh Aligarh Aligarh
7 EUDC Aligarh Aligarh Aligarh
8 EDC Etah Etah Aligarh
9 EDC Hathras Hathras Aligarh
10 EDC Etah Kasganj Aligarh
11 EDC Banda Banda Banda
12 EDC Banda Chitrakoot Banda
13 EDC Hamirpur Hamirpur Banda
14 EDC Hamirpur Mahaoba Banda
15 EDC Orai Jalaun(Orai) Jhansi
16 EDC Jhansi Jhansi Jhansi
17 EUDC Jhansi Jhansi Jhansi
18 EDC Jhansi Lalitpur Jhansi
19 EDC Etawah Auraiya Kanpur
20 EDC Etawah Etawah Kanpur
21 EDC Farrukhabad Farrukhabad Kanpur
22 EDC Farrukhabad Kannauj Kanpur
23 EDC Kanpur Kanpur Dehat Kanpur
24 EDC Kanpur Kanpur Nagar Kanpur

T
siwh € — =
(S.K. Gupta) (Deepak Mittal)

E.E. (MM) C.E. (MM)



L.O.l. No. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra dated 09.11.2015

District & Town-wise Summaryof IPDS DPR of DVVNL

as per DPR Approved by 4th MC on 06.08.2015

Annexure-2

Approved
S.No. CIRCLE NAME TOWN NAME DISTRICT Remark | Population Amount
(Lac Rs.)
1 |EDC FIROZABAD Firozabad Firozabad RAPDRP 6,04,214 1,642
2 |EDC FIROZABAD Shikohabad Firozabad RAPDRP 1,07,404 218
3 |EDC FIROZABAD Tundla Firozabad RAPDRP 50,423 0
4 |EDC FIROZABAD Fariha (NP) Firozabad 6,887 256
5 |EDC FIROZABAD Jasrana (NP) Firozabad 10,648 283
6 |EDC FIROZABAD Sirsaganj (NPP + OG)|Firozabad 32,098 1,548
7 |EUDC ALIGARH Aligarh Aligarh RAPDRP 8,74,408 3,285
8 |EDC ALIGARH Attrauli Aligarh RAPDRP 50,412 0
9 |EDC ALIGARH Jatari (NP) Aligarh 18,387 433
10 |EDC ALIGARH Khair (NPP) Aligarh 35,751 771
11 |EDC ALIGARH g‘ﬁ;‘”a Rammur: - - Do 21,146 445
i
12 |EDC ALIGARH Harduaganj (NP) Aligarh 13,690 298
13 [EDC ALIGARH Jalali (NP) Aligarh 20,238 431
14 [EDC ALIGARH Kauriaganj (NP) Aligarh 12,244 311
15 |EDC ALIGARH Pilkhana (NP) Aligarh 11,518 300
16 |EDC ALIGARH Vijaigarh (NP) Aligarh 7,124 214
17 |EDC ALIGARH Iglas (NP) Aligarh 15,478 378
18 |EDC ALIGARH Beswan (NP) Aligarh 6,278 198
19 |EUDC MATHURA Mathura Mathura RAPDRP 3,49,909 0
20 |EUDC MATHURA Vrindavan Mathura RAPDRP 63,005 0
21 |EUDC MATHURA Mathura (CB) Mathura 25,681 570
22 |[EDC MATHURA Kosi kalan Mathura RAPDRP 60,074 45
23 |EDC MATHURA Nandgaon (NP) Mathura 11,517 261
24 |EDC MATHURA Barsana (NP) Mathura 11,184 256
25 |EDC MATHURA Chhata (NP) Mathura 23:337 568
26 |EDC MATHURA Chaumuhan (NP) Mathura 13,173 329
27 |EDC MATHURA Bajna (NP) Mathura 8,991 247
28 |EDC MATHURA Raya (NP) Mathura 21,344 531
29 |EDC MATHURA Gokul (NP) Mathura 4,916 167
30 |[EDC MATHURA Mahaban (NP) Mathura 10,995 291
31 |EDC MATHURA Baldeo (NP) Mathura 11,813 303
32 |EDC MATHURA Farah (NP) Mathura 10,412 291
33 |[EDC MATHURA Radhakund (NP) Mathura 7,511 192
34 |EDC MATHURA Govardhan (NP) Mathura 22,576 712
35 |EDC MATHURA Saunkh (NP) Mathura 9,556 253
36 |EDC MAINPURI Mainpuri Mainpuri RAPDRP 1,36,557 556
37 |[EDC MAINPURI Kuraoali (NP) Mainpuri 24,969 620
38 |EDC MAINPURI Jyoti Khuriya (NP)  [Mainpuri 5,665 181
39 |EDC MAINPURI Ghiraur (NP) Mainpuri 15,911 401
40 |EDC MAINPURI Karhal (NP) Mainpuri 27,701 1,251
41 |EDC MAINPURI Bhogaon (NP) Mainpuri 30,874 802
42 |EDC MAINPURI Bewar (NP) Mainpuri 23,729 628
43 [EDC MAINPURI Kusmara (NP) Mainpuri 11,938 351
44 |[EDC MAINPURI Kishni (NP) Mainpuri 11,098 609
45 |EDC FARRUKHABAD |farukhabad Farrukhabad RAPDRP | 2.,76,581 643
46 |EDC FARRUKHABAD |Kaimganj Farrukhabad RAPDRP 34,384 0
47 |EDC FARRUKHABAD |Kannauj Kannauj RAPDRP 84,862 493
48 |[EDC FARRUKHABAD [Chibbramau Kannauj RAPDRP 60,986 0
49 |EDC FARRUKHABAD [Gurshiaiganj Kannauj RAPDRP 46,060 0
50 |EDC FARRUKHABAD |Kampil (NP) Farrukhabad 10,281 290
51 |EDC FARRUKHABAD |Shamsabad (NP) Farrukhabad 28,454 692

=z -

=

L.O.l. No. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra dated 09.11.15




Approved
S.No. CIRCLE NAME TOWN NAME DISTRICT Remark | Population Amount

(Lac Rs.)
52 |EDC FARRUKHABAD |Fatehgarh (CB) Farrukhabad 14,793 371
53 |EDC FARRUKHABAD |Mohammadabad (NP)|Farrukhabad 24,687 571
54 |EDC FARRUKHABAD |Kamalganj (NP) Farrukhabad 15,477 833
55 |EDC FARRUKHABAD |[Samdhan (NP) Kannauj 31,479 760
56 |EDC FARRUKHABAD |Sikanderpur (NP) Kannauj 9,209 248
57 |EDC FARRUKHABAD |[Saurikh (NP) Kannauj 12,498 328
58 |EDC FARRUKHABAD [Talgram (NP) Kannauj 11,665 314
59 |EDC FARRUKHABAD [Tirwaganj (NP) Kannauj 24,082 558
60 |EDC ETAWAH Etawah Etawah RAPDRP | 2,56,838 0
61 |EDC ETAWAH Bharthana Etawah RAPDRP 44,120 0
62 |EDC ETAWAH Auraiya Auraiya RAPDRP 87,736 0
63 |EDC ETAWAH Jaswantnagar (NPP) [Etawah 28,164 1,091
64 |EDC ETAWAH Ekdil (NP) Etawah 11,310 305
65 |EDC ETAWAH Bakewar (NP) Etawah 14,965 373
66 |EDC ETAWAH Lakhna (NP) Etawah 10,902 299
67 |EDC ETAWAH Bidhuna (NP) Auraiya 32,252 727
68 |EDC ETAWAH Achhalda (NP) Auraiya 9,431 262
69 |[EDC ETAWAH (E:‘t;‘)”p“r Ajitmal ) raiya 29,284 708
70 |EDC ETAWAH Atasu (NP) Auraiya 11,568 313
71 |EDC ETAWAH Phaphund (NP) Auraiya 17,637 429
72 |EDC ETAWAH Dibiyapur (NP) Auraiya 2L237 716
73 |[EDC KANPUR Ghatampur Kanpur Nagar RAPDRP 40,623 653
74 |EDC KANPUR Rasulabad (NP) Kanpur Dehat 22,196 641
75 |EDC KANPUR Jhinjhak (NP) Kanpur Dehat 24,027 1,301
76 |EDC KANPUR Derapur (NP) Kanpur Dehat 7,533 253
77 |EDC KANPUR Shivli (NP) Kanpur Dehat 8,621 278
78 |EDC KANPUR Rura (NP) Kanpur Dehat 16,233 1,039
79 |EDC KANPUR Akbarpur (NP) Kanpur Dehat 20,445 693
80 |[EDC KANPUR Amraudha (NP) Kanpur Dehat 10,436 890
81 [EDC KANPUR Pukhrayan (NPP) Kanpur Dehat 24,258 639
82 |EDC KANPUR Sikandra (NP) Kanpur Dehat 13,580 265
83 |EDC KANPUR Bilhaur (NPP) Kanpur Nagar 20,493 561
84 |EDC KANPUR Shivrajpur (NP) Kanpur Nagar 11,948 1,030
85 |EDC ORAI Jalaun Jalaun RAPDRP 56,909 412
86 |EDC ORAI Kalpi Jalaun RAPDRP 51,670 0
87 |EDC ORAI Konch Jalaun RAPDRP 53,412 0
88 |EDC ORAI orai Jalaun RAPDRP 1,90,575 0
89 [EDC ORALI Rampura (NP) Jalaun 12,944 376
90 |EDC ORAI Umri (NP) Jalaun 9,248 254
91 |EDC ORAI Madhogarh (NP) Jalaun 12,858 332
92 |EDC ORAI Kadaura (NP) Jalaun 14,903 411
93 |EDC ORAI Kotra (NP) Jalaun 8,390 239
94 |EDC ORAI Nadigaon (NP) Jalaun 7,991 232
95 |EUDC JHANSI Jhansi Jhansi RAPDRP | 5,05,693 8
96 |EUDC JHANSI Jhansi (CB) Jhansi 28,343 737

Jhansi Railway 5
97 |EUDC JHANSI Settlement (ITS) Jhansi 13,602 379
98 |EDC JHANSI Mauranipur Jhansi RAPDRP 61,449 0
99 |EDC JHANSI Lalitpur Lalitpur RAPDRP 1,33,305 738
100 [EDC JHANSI Samthar (NPP) Jhansi 22,455 646
101 [EDC JHANSI Moth (NP) Jhansi 12,947 380
102 |EDC JHANSI Chirgaon (NPP) Jhansi 16,724 469
103 [EDC JHANSI Erich (NP) Jhansi 9,531 294
104 |EDC JHANSI Gursarai (NPP) Jhansi 26,869 705
105 |EDC JHANSI Garautha (NP) Jhansi 10,807 333
B e

L.O.l. No. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra dated 09.11.15




Approved

S.No. CIRCLE NAME TOWN NAME DISTRICT Remark | Population Amount
(Lac Rs.)

106 |EDC JHANSI Tondi Fatehpur (NP) |Jhansi 11,855 355
107 |EDC JHANSI Ranipur (NP) Jhansi 18,132 499
108 |EDC JHANSI Kathera (NP) Jhansi 7,533 247
109 |EDC JHANSI Barua Sagar (NPP)  |Jhansi 25,028 613
110 [EDC JHANSI Baragaon (NP) Jhansi 8,585 259
111 |EDC JHANSI Babina (CB) Jhansi 27,852 667
112 |[EDC JHANSI Talbehat (NP) Lalitpur 14,176 418
113 |EDC JHANSI Pali (NP) Lalitpur 9,267 270
114 [EDC JHANSI Mahroni (NP) Lalitpur 9,415 272
115 |[EDC HAMIRPUR Kurara (NP) Hamirpur 13,408 360
116 |[EDC HAMIRPUR Sumerpur (NP + OG) [Hamirpur 39,132 898
117 [EDC HAMIRPUR Gohand (NP) Hamirpur 7,503 235
118 [EDC HAMIRPUR Sarila (NP) Hamirpur 9,271 266
119 |EDC HAMIRPUR Kul Pahar (NP) Mahoba 20,096 506
120 |[EDC HAMIRPUR Kharela (NP) Mahoba 13,745 361
121 [EDC HAMIRPUR Charkhari (NPP) Mahoba 27,760 659
122 [EDC HAMIRPUR Kabrai (NP) Mahoba 28,564 672
123 |EDC HAMIRPUR hamirpur Hamirpur RAPDRP 35,475 0

124 |EDC HAMIRPUR Maudaha Hamirpur -RAPDRP 40,003 0

125 [EDC HAMIRPUR Rath Hamirpur RAPDRP 65,056 0

126 |EDC HAMIRPUR Mahoba Mahoba RAPDRP 95,216 0

127 |EDC BANDA Chitrakoot Chitrakoot RAPDRP 57,402 954
128 |EDC BANDA Atarra Banda RAPDRP 47,419 0

129 |[EDC BANDA Banda Banda RAPDRP 1,60,473 0

130 |EDC BANDA Mataundh (NP) Banda 9,371 269
131 |[EDC BANDA Tindwari (NP) Banda 11,113 311
132 {[EDC BANDA Baberu (NP) Banda 15,156 444
133 |[EDC BANDA Oran (NP) Banda 7212 230
134 |EDC BANDA Bisanda Buzurg (NP) [Banda 11,611 323
135 |[EDC BANDA Naraini (NP) Banda 13,400 356
136 |EDC BANDA Manikpur Sarhat (NP)|Chitrakoot 16,467 424
137 |EDC BANDA Rajapur (NP) Chitrakoot 13,439 401
138 |EDC ETAH Etah Etah RAPDRP 1,18,517 473
139 |EDC ETAH ganj dundwara Kanshiram Nagar | RAPDRP 45,385 0

140 |EDC ETAH jalesar Etah RAPDRP 38,130 463
141 |EDC ETAH kasganj Kanshiram Nagar | RAPDRP 1,01,277 263
142 |[EDC ETAH Raja Ka Rampur (NP)|Etah 11,644 324
143 |EDC ETAH Aliganj (NPP) Etah 28,396 670
144 [EDC ETAH Jaithara (NP) Etah 12,009 331
145 [EDC ETAH Sakit (NP) Etah 8,089 244
146 |[EDC ETAH Marehra (NPP) Etah 19,542 479
147 |EDC ETAH Nidhauli Kalan (NP) [Etah 8,418 249
148 |EDC ETAH Awagarh (NP) Etah 10,983 308
149 |EDC ETAH Soron (NPP) Kanshiram Nagar 27,468 612
150 |EDC ETAH Bilram (NP) Kanshiram Nagar 12,429 297
151 |EDC ETAH Sahawar (NP) Kanshiram Nagar 24,067 536
152 |EDC ETAH Amanpur (NP) Kanshiram Nagar 10,830 267
153 |EDC ETAH Mohanpur (NP) Kanshiram Nagar 4,919 136
154 |EDC ETAH Patiyali (NP) Kanshiram Nagar 14,366 336
155 [EDC ETAH Sidhpura (NP) Kanshiram Nagar 15,740 371
156 [EDC ETAH Bhargain (NP) Kanshiram Nagar 21,891 496
157 |[EDC HATHRAS Hathras Mahamaya Nagar | RAPDRP 1,43,020 489
158 [EDC HATHRAS Sadabad Mahamaya Nagar | RAPDRP 40,926 0

159 [EDC HATHRAS sikandra rao Mahamaya Nagar | RAPDRP 46,038 0

160 |EDC HATHRAS Sasni (NP) Mahamaya Nagar 13,291 353

G
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Approved
S.No. CIRCLE NAME TOWN NAME DISTRICT Remark | Population Amount
(Lac Rs.)
161 |EDC HATHRAS Purdilnagar (NP) Mahamaya Nagar 21,885 535
162 |EDC HATHRAS Hasayan (NP) Mahamaya Nagar 6,621 216
163 |EDC HATHRAS Mendu (NP) Mahamaya Nagar 14,484 377
164 [EDC HATHRAS Mursan (NP) Mahamaya Nagar 13,637 358
165 |EDC HATHRAS Sahpau (NP) Mahamaya Nagar 8,920 269
166 [EDC AGRA Etmadpur (NPP) Agra 21,897 592
Agra Town( includes
3 towns outside the
167 |EDC AGRA franchiseeareale;  |agry 2,00,000 745
Bodla,
Roonakta&Khandauli
A
168 |EDC AGRA Achhnera (NPP) Agra 22,781 550
169 [EDC AGRA Kiraoali (NP) Agra 23,788 959
170 |EDC AGRA Fatehpur Sikri (NPP) |Agra 32,905 1,243
171 [EDC AGRA Jagner (NP) Agra 11,575 283
172 |EDC AGRA Kheragarh (NP) Agra 21,470 635
173 |[EDC AGRA Shamsabad (NPP) Agra 33,144 1,291
174 |EDC AGRA Fatehabad (NP) Agra 23,278 523
175 |EDC AGRA Pinahat (NP) Agra 18,709 489
176 [EDC AGRA Bah (NPP) Agra 16,211 561
Grand Total-DVVNL/IPDS 76,522

AR
(S.K. Gupta)

E.E. (MM)

L.O.l. No. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra dated 09.11.15
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(Deepak Mittal)

C.E. (MM)




Annexure-3

Abstract Cost Summary of IPDS DPRs of DVVNL
L.O.1. No. 10821 /C.E. (MM)/DVVNL-MM/IPDS/Agra dated 09.11.2015

Circle Circle Total Population of all | Nos. of Consumers No of No of Non- | Total No of as per DPR
S.No. statutory towns in the in all towns RAPDRP RAPDRP Towns |Approved by 4th MC
Project Area (as per covered in the Towns Towns on 06.08.2015 (in Rs
2011 census) project area Crore)
1 EDC FIROZABAD 811674 88214 3 3 6 39.46
2 EUDC ALIGARH 874408 134271 | 0 1 32.85
3 EDC ALIGARH 212266 26257 1 10 11 37.79
4 EUDC MATHURA 438595 81714 2 1 3 5.70
5 EDC MATHURA 227599 30078 1 13 14 44.44
6 EDC MAINPURI 288442 48351 1 8 9 53.99
7 EDC FARRUKHABAD 685498 89593 5 10 15 60.99
8 EDC ETAWAH 581444 87582 3 10 13 5223
9 EDC KANPUR 220393 27107 1 11 12 82.43
10 EDC ORAI 418900 44169 4 6 10 22.55
11 EUDC JHANSI 547638 81153 1 2 3 11.24
12 EDC JHANSI 425930 41317 2 15 17 71.64
13 EDC HAMIRPUR 395229 46447 4 8 12 39.56
14 EDC BANDA 363063 44497 3 8 11 37.13
15 EDC ETAH 534100 84075 - 15 19 68.54
16 EDC HATHRAS 308822 45121 3 6 9 25.96
17 EDC AGRA 227797 27270 0 11 11 78.72
Grand Total-DVVNL/IPDS 7561798 1027216 39 137 176 765.22
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