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PUNJAB STATE POWER CORPORATION LIMITED 

(Regd. office:PSEB Head Office, The Mall, Patiala) 

 

WORK ORDER-cum-CONTRACT AGREEMENT NO. 56/TE39/CE/RE&APDRP/2015-16. 

Dated 31.08.2015 

 

From, 

 Chief Engineer/RE&APDRP,   Fax No. 0175- 2224168  

 F-2, Shakti Vihar,     Tel No.0175–2200545(Direct) 

 Patiala-147001.     

          

To,  

M/s. Medhaj Techno Concept Pvt. Ltd.,  Fax No. +91-11-41090359 

248, IInd Floor, Sant Nagar,   Email : nro@medhaj.com 

East of Kailash, New Delhi- 110065 

 

 

Memo.  No.  5748  /TE39/104/UA                         Dated: 31.08.2015 

 

SUBJECT:-WORK ORDER-CUM-CONTRACT AGREEMENT FOR APPOINTMENT OF 

PROJECT MANAGEMENT CONSULTANTS TO PROVIDE CONSULTANCY 

SERVICES FOR IMPLEMENTATION OF PROJECTS UNDER INTEGRATED 

POWER DEVELOPMENT SCHEME (IPDS) FOR URBAN AREAS,AS PER PSPCL 

TENDER ENQUIRY NO. 39/CE/RE&APDRP/2015-16. 

 

Dear Sirs,  

  

  Please refer your e-tender submitted against subject cited tender enquiry and this office letter 

of award issued vide memo no. 5574/TE39/104/UA Dated 20/08/2015. It has been decided to place 

the detailed Work Order on your firmfor providing consultancy services for implementation of 

projects under Integrated Power Development Scheme (IPDS) for urban areas@ 0.437%(Point 

Four three seven percent) of approved DPRs cost or actual projects cost whichever is less and 

other terms and conditions as per Tender Enquiry No. 39/CE/RE&APDRP/2015-16. 

  The award is subject to the terms and conditions, as stipulated in subject tender enquiry no. 

39/CE/RE&APDRP/2015-16 and amendments except as modified lay down hereunder. Any 

Clause/Conditionor terms, in your offer or in any letter which is repugnant to or inconsistent with 

the terms and Conditions of this award, shall be void and of no force and effect unless, specific 

approval is given by the PSPCL in writing to such conditions.The main terms and conditions are 

asunder:- 

 

1. PRICES 

Considering your above offer against the tender under subject, we are pleased to place this award 

on you for providing consultancy services for implementation of projects under Integrated Power 

Development Scheme (IPDS) for urban areas @ 0.437%(Point Four three seven percent) of 
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approved DPRs cost or actual projects cost whichever is less and other terms and conditions 

as per Tender Enquiry No. 39/CE/RE&APDRP/2015-16. The above prices are ‘FIRM’and 

inclusive of all the applicable taxes and duties [Workers Welfare Cess, TDS – Income Tax, 

Works Contract Tax, ED, CST, Service Tax, VAT/Sale Tax and Insurance charges etc. after 

consideration of Modvat benefits – If any, Octories, fees, surcharge, entry tax ( if any )  etc. in 

Indian Rupees]. 

 Statutory variation (+/-), if any, throughout the contractual period shall be to PSPCL account. 

The service tax as applicable shall also be included in the quoted rates and hence shall not be paid 

extra. 

 

2. A) SECURITY DEPOSIT : 

   The earnest money deposited at the time of tender shall be converted into security deposit. The 

security deposit shall be deducted from the running bills at the rate of 5 % of the gross value of 

work done from time to time after taking into account the EMD converted as security. No interest 

shall be payable to the consultants on the amount of security deposit. 

 B) FORFEITURE OF SECURITY DEPOSIT: 

In the event of default on the part of contractor in the faithful execution, the security deposit shall 

be forfeited by an order of the contracting agency. The forfeiture of security deposit shall be 

without prejudice to any other right arising or accruing to the board under relevant provisions of 

the contract like penalty/ damage for delay in delivery or risk execution of work including 

suspension of business dealing with board for a specific period. 

 

3. SCOPE OF WORK: 

  The broad Scope for appointment of PMA for implementation of schemes shall be as under: 

i) Monitoring and coordination of bidding process : 

a) Preparation of tender documents including Bill of Quantities, GTP and general terms 

and conditions of the contract for appointment of turnkey contractor. 

b) Assist utilities in bidding process (including pre bid meetings etc.) and technical 

evaluation of bids. 

c) Assist the utilities for placement of Letter of Award and related activities. 

  

ii) Project Planning and Implementation : 

a) Assisting PSPCL in preparation of detailed work implementation schedule in association 

with turnkey contractor. 

b) Coordination & monitoring of project implementation activities. 

c) To monitor DPR wise monthly physical & financial progress of the scheme, prepare a 

consolidated report & submit to utility for onward submission to nodal agency. 

d) Identification of anticipated bottlenecks in project implementation & preparation of 

remedial action plan in consultation with utilities & Contractor. 

e) To assist utility to verify creation of assets from asset register of the utility. 

f) Recommend the claim of utility for fund release from Nodal Agency. The 

recommendation is to be supported by a report on expenditure, progress and constraints if 

any for timely completion of project. 

g) Submit a report to Nodal Agency, regarding Project Completion and expenditure incurred 

along with recommendation in accordance with the guidelines. 

h) To assist utility in supervision of flow of funds in dedicated bank account of projects. 
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iii) Quality Monitoring : 

a) To prepare a Quality Assurance (QA) Plan with the approval of the utility 

b) Field quality inspection of ongoing/ completed works 

c)  Joint inspection (along with representative of state utility) of material at site on sample 

basis i.e. 10% of major materials (Poles, Conductor, Meters, Transformers, Cable). 

 

iv) MIS & Web Portal up-dation : 

a)  Assisting utilities in timely up-dation of information on /utility/Nodal agency Web 

portal. 

b)  Periodic reporting to the Project Management Cell of Utility. 

v) Coordination with Nodal Agency/ MoP and any other works as may be required to 

achieve the objectives of the scheme. 

 

4. ADDITIONAL SCOPE OF WORK: 

 Any additional work beyond the scope enumerated in the work order above shall be carried 

out by the Consultantonly after written confirmation from the authorized signatory of work order. 

The Company shall not entertain any claim or increase in the order value due to execution of such 

additional work beyond the scope defined in the work order and any such claim shall 

automatically null and void unless accompanied with a formal amendment of work order. 

 

5. PENALTY FOR DELAY OF WORK: 

 The time allowed for carrying out the work as entered in the contract shall be strictly observed 

by the Consultant and shall be reckoned from the date on which order to commence work is given 

to the Consultant. The work shall throughout the stipulated period of the contract be proceeded 

with all due diligence (time being deemed to be the essence of the contract on the part of the 

contract) and the Consultant shall pay as penalty an amount equal to one half percent (0.5%) of the 

estimated cost of the whole work as shown in the contract for every week, the work remains 

unfinished after the contract completion period, provided always that the entire amount of 

compensation to be paid under the provisions of this clause shall not exceed 10 percent of the 

estimated or actual cost of work whichever is higher. In addition to levying of penalty, PSPCL also 

reserves the right to amend/cancel the work order or get the entire or balance work done from 

other sources at the risk and cost of the consultants. 

 The Owner may without prejudice to any other method of recovery, deduct the amount of 

such penalty from any amount due or to become due to the Consultant.  The payment or deduction 

of such penalty shall not relieve the Consultant from his obligation to complete the Works or from 

any other of his obligation and liabilities under the Contract. 

 

6. COMPLETION PERIOD: 

 The total duration for completion of project would be Thirty three (33) Calendar Months from 

the approval of DPRs by Monitoring Committee, MOP, GOI which includes; 

i. One (1) month for Preparation of tender documents for appointment of turnkey contractor. 

ii. Five (5) months for bidding process including pre bid meetings etc., technical evaluation of bids, 

placement of Letter of Award and related activities. 

iii. Twenty Four (24) months or till the completion of project whichever is later for project monitoring 

as a Project Management Agency (PMA). 

iv. Three (3) months for project closure. 
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7. PAYMENT AND OTHER TERMS: 

  The fee would be payable in the following manner:- 

a) 10% (Ten percent) of the of the consultancy fee based on sanctioned DPR cost shall be released 

on finalization of tender documents.  

b) 10% of the of the consultancy fee based on sanctioned DPR cost shall be released on Award of 

contract. 

c) Balance 70% of the consultancy fee based on sanctioned DPR cost shall be paid in two 

components: 

i)  35% of the Consultancy Fee shall be paid in equal quarterly instalments for the duration of 

contract or completion of work by turnkey contractor limited to 24 months. 

ii)  Balance 35% of the Consultancy Fee shall be released pro rata linked with the disbursements 

for the Project. (Every 10% disbursement 3.5% of the consultancy Fee) 

d) 100% of the final consultancy fee shall be released on final closure of the contracts after 

adjusting the 90% of Consultancy fee already made under clause 6 (a) to 6(c). The final 

consultancy fee shall be based on actual final project cost or sanctioned DPR cost whichever is 

less. 

 All payments pertaining   to these works shall   be   made   by AO/ APDRP, A-1, Shakti 

Vihar, PSPCL Patiala after getting approval from Dy.CE/SE, APDRP(Designs), PSPCL, 

Patiala. 

8. TAXES & DUTIES: 

a) The Consultant and the personnel shall pay the taxes, duties; fees, levies and other impositions  levied under the existing, amended or enacted laws during life of this contract and the Utility shall perform such duties in regard to the deduction of such tax as may be lawfully imposed. 

b) Payment of taxes/duties shall not be made separately in any case. 

c) The % age quoted shall be inclusive of all the applicable taxes and duties ( Workers Welfare 

cess, TDS – Income Tax, Works Contract Tax , ED, CST, Service Tax, VAT/Sale Tax and 

Insurance charges etc. after consideration of Modvat benefits – If any , octories , fees , surcharge , 

entry tax ( if any )  etc. etc..  

 Statutory variation (+/-), if any, throughout the contractual period shall be to PSPCL account. The 

service tax as applicable shall also be included in the quoted rates and hence shall not be paid 

extra.The successful bidder after completion of contract will give a certificate that requisite taxes 

as charged from PSPCL have been paid to the concerned authorities. 

 

9. SIGNING OF CONTRACT: 

a) Within thirty (30) days of the Notification of the Award the successful Consultant shall sign and 

date the Contract and return it to the Owner. In case the successful Consultant fails to submit the 

Contract Agreements duly signed within 30 days from the date of issue of L.O.I., the payment will 

not be released till the Consultant submits the Contract Agreement. 

b) The final Contract Agreements shall be signed within 30 days from the date,   consultant submits 

the final Contract Agreements in all respects. 

 

10. ATTENDING THE QUERIES: 

 As many new technologies and best practices in distribution/transmission may be incorporated by 

consultants in DPR along with other proposals and data. Many 

queries/questions/problems/issues/clarifications/interpretations during implementation may arise or 

appear at some later date. The consultant has to clarify/reply/attend/give interpretation to these 

queries/questions/problems/issues up to implementation of project. 

11. SUB CONTRACT: 
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  You shall not sublet any portion of the contract without the prior written approval of the 

PSPCL. 

12. EXTENSION OF TIME: 

a) If the You shall desire an extension of the time limit for completion of the work on the ground of 

his having been unavoidably hindered in execution or of any other ground, You shall apply in 

writing to the PSPCL and the PSPCL may if in his opinion there are reasonable grounds for 

granting extension, allow such extension as he thinks necessary or proper. The decision of the 

PSPCL in this regard shall be final and binding. 

b) For any delay in work on account of act of omission or commission at the part of PSPCL only 

extension of time will be agreed for the period so lost and no compensation would be given on this 

account. 

13. ACTION ON UNSATISFACTORY PROGRESS: 

If the progress of a particular portion of the work is unsatisfactory, PSPCL shall initiate action as 

defined in bidding document after giving the Consultant 10 days’ notice in writing and the Consultant 

will have no claim for compensation for any loss sustained by him owing to such action. 

14. INDUSTRIAL&LABOUR LAWS: - 

You shall submit a certificate that you have complied with the  provisions of Industrial &Labor 

Laws including PF Act, ESI Act etc., as may be applicable. 

15. ARBITRATION CLAUSE: 

a)If any question, difference or objection, whatsoever shall arise in any way connected with or arising 

out of this instrument or the meaning or operation of any part thereof for the rights, duties or 

liabilities of either party then save in so far as the decision or any such matter is herein before 

provided and has been so decided every such matter including whether its decision has been 

otherwise provide for and/or whether it has been finally decided accordingly, or whether the 

contract should be  terminated or has been rightly terminated and as regards the rights and 

obligations of the parties as the result of such termination shall be referred, for sole arbitration of 

the nominee of the PSPCL, who in case of dispute involving an amount exceeding Rs.50,000/- shall 

give a reasoned award and his decision shall be final and binding and where the matter involves a 

claim for the payment or recovery or deduction of money, only the amount, if any awarded in such 

arbitration shall be recoverable in respect of the matter so referred. If the matter is not referred to 

arbitration within 180 days of the date of completion of work or payment of the final bill whichever 

is later all the rights and claims under the contract shall be deemed to have been forfeited and 

absolutely barred. 

b) Upon every or any such reference, the cost of and incidental to the reference and award 

respectively shall be in discretion of the Sole Arbitrator so appointed who may determine the 

amount thereof or direct the same to be taxed as between solicitor and client or as between party 

and party and shall direct by whom and to whom and in what manner the same is to be borne and 

paid. 

c)The work under the contract shall be continued during the arbitration proceedings and no payment 

due or payable by the purchaser/PSPCL shall be withheld on account of such proceedings. 

16. FORCE MAJEURE: 

 If at any time during the continuance of the work the performance in whole or in part  by 

either party of any obligation under this contract, shall be prevented or delayed by reasons of any war, 

hostility, acts of public amenity, Civil Commotion, sabotage, floods, explosion, epidemics, fires or 

other acts of God, strikes and lockout (hereinafter referred to as eventualities) then, provided notice of 

the happening of any such eventuality is given by either party to the other within 15 days from the 
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date of occurrence thereof, neither party shall be reasons of such eventuality be entitled to terminate 

this contract nor shall either party have any claim for damages against the other in respect of such 

non-performance or delay in performance and construction of work under this contract shall be 

resumed as soon as practicable after such eventuality has ceased. Appropriate extension in time of 

completion shall be granted. 

17. RECISION OF CONTRACT: 

  The contract shall not be assigned or sublet without the written consent of the 

CE/RE&APDRP, PSPCL, Patiala and if the Consultant assigns or sublets his contract or attempts to 

do so without consent of the above authority or by any proceedings is adjudicated as insolvent or 

makes any composition with creditors for their benefit or attempts to do so or if concerned 

Addl.SE/Sr.XEN/DS Division shall certify in writing that in his opinion Consultant: 

a) Makes default in commencing the work within a time as prescribed in the completion period 

from the date of issue of work order and continue in that state after a reasonable notice from 

Engineer-in-charge. 

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or 

extended date for completion, make default in proceeding with the work, with due diligence 

and continue in that state after a notice of seven days from Engineer-in-Charge. 

c) Fails to comply with any of the terms & conditions of the contract or after 7 days notice in 

writing with orders properly issued there under. 

d) Fails to complete the work, work order and items of work on individual dates for completion 

and clears the site on or before the date of completion or fails to achieve the progress as set out 

in the contract. 

e) If Consultant commits breach of any terms/conditions envisaged in the contract. 

f) i) Any bribe, gratuity, gift, loan, perquisite, records or advantage, pecuniary or otherwise 

shall either directly or indirectly be given, promised or offered by the Consultant or any of his 

servants or agents to any public officer, person in the employment of PSPCL in any way 

relating to his office or if any such officer or person of PSPCL shall become in any way 

directly or indirectly interested in the contract. 

 In such case the PSPCL may notwithstanding any previous waiver, alter giving 10 days 

notice in writing to Consultant, terminate the contract and the security deposit of the 

Consultant shall thereupon stand forfeited and in addition the Consultant shall not be entitled 

to recover or be paid for work theretofore actually performed under the contract and further, 

PSPCL may enter upon and take possession of the works and all plant, tool, scaffolding, sheds, 

machinery etc. and materials lying upon premises or the adjoining lands or roads and use the 

same as his own property or may employ the same by means of his own servants an workmen 

in carrying on and completing the works and Consultant shall not in any way interrupt or do 

any act, matter or thing to prevent or hinder such other Consultant or other person or persons 

employed for completing the finishing of using the material and plant for the works, when the 

work shall be completed or as soon thereafter as convenient, Engineer shall give a notice in 

writing to Consultant to remove his surplus materials and plant and should fails to do so within 

a period of 14 days from issue of the notice by him, PSPCL may sell the same by public 

auction. The amount so realized shall be adjusted against any money due to the PSPCL by the 

Consultant. 

ii) In case any personnel/workmen/laborers employed by the Consultant indulges in 

accepting any bribe, gift or advantage from PSPCL consumers during the contractual period 

and the charge is established, the PSPCL shall reserve the right to impose penalty of Rs 2 lacs  



for the first default and Rs 5 lacs for the second default in addition to direct flre Consultant to

remove personnel/workmery'laborers allegedly involved in bribe etc. In case of subsequent

default, action to terminate the contract shall be initiated by PSPCL.

g) In case the PSPCL intends to foreclose the contract before the completion of the job due to any

reason then the Engineer-in-charge shall serve 30 days clear notice to the Consultant, The

work ccinpleted up to date of issue of the notice shall be measured jointly, un-utilized

materials supplied by the PSPCL shall be returned to the store at issue rate including storage

charges. The Consultant shall be compensated for un-utilized material procured by him on the

original rate of purchase duly supported by the bills or the market prevailing rate whichever is

more. No compensation will be payable for the materiallT&P brought to site after the issue of

the notice. The Consultant shall not be entitled for any other claim whatsoever on this account.

18. JURISDICTION:
Jurisdiction for filing any suit in case of any dispute shall be the Courts alPaliala, Punjab.

All other terms and conditions shall be as per TE39/CE/RE&APDRP|20L5-16"W
Dy. CE/RE&APdRP lDesign)
PSPCL, Patiala.



Endst *g\f({pn:rno 4N^ Dated: of 
) 
s/f :

Copy of the above is forwarded to the followings for information and necessary action please:

This is issued with the approval of WTDs decision conveyed by company secretary vide

U.O.No. 2127 IWTD-SPL.169.12l2}l5lPSPCL Dated 14.08.2015 N
Dy CE/RE&APDRh (Design)

PSPCL, Patiala.

S. No. No. of Copies

1 OSD/T to Hon'ble CMD, PSPCL Patiala. 1

2. Dy. C 
" 
E/T to Director/Distribution P SP CL, Patiala. 1

a
.r" PS to Director/Finance PSPCL, Palrala. I

4. CE/ RE&APDRP (Works Section), PSPCL, Pattala 1

5. CE/ DS (Central Zone), PSPCL, Ludhiana. 1

6. CE/ DS Q.{orth Zone), PSPCL, Jalandhar. 1

7. CE/ DS (Border Zone), PSPCL, Amritsar. I

8. CE/ DS (West Zone), PSPCL, Bathinda. 1

9. CE/ DS (South Zone), PSPCL, Patiala. 1

10. CE/ Technical Audit & Inspection, PSPCL, Patiala 1

t1 Dy CE/APDRP (Construction), PSPCL Ludhiana I

t2. Chief Auditor, PSPCL, Patiala I

13. Cost Controller, PSPCL, Patiala I

t4. Advisor/ Finance, PSPCL, Patiala RAO, PSPCL, Patiala 1

15.
POWER FINANCE CORPORATION LTD., UrjaNidhi, 1,

BarakhambaLane, Connaught Place, New Delhi. FAX: 011-23412545

16. AO/APDRP, PSPCL, Patiala.



:

ANNEXURE- I

(Referred to in Regulation-ZZ)

Contract Agreement Form.

To be entered on a Non- Judicial Stamped Paper of Rs' only.

This contract agreement made this day of in the year

between the Punjab State Power Corporation Ltd. hereinafter called 'Purchasers'

and M/s

having their Regd. office at

erectiorVdismantlement of
hereinafter called 'Contractor' for the supply and

in accordance with Tender Enquiry No'

-dated

and Contractor's

Proposal No. dated

This is in confirmation of the advance acceptances notified in the owner's letter no.

wherein the Owner has accepted the proposal of the contractor for the supply and

dterection/dismantlement of as per Work Order No.

In view of the forgoing, the Purchaser and the Contractor have agreed to the scope of u'ork

and terms and conditions of the order settled between them'

The NIT/ Tender Specification the Contract's proposal and related correspondence and the

Work Order acknowledged/ accepted by the contractor form part of this agreement'

This agreement contatns Pages.

In witness whereof the parties here to have affixed their signatures on the day month and year

written as above.

Contractor Owner


